





<b>TABULATION OF BIDS</b> Opened at 2:30 p.m., C.D.T., Wednesday, August 17, 2022, in Omaha, Nebraska		<b>REQUEST FOR PROPOSAL NO. 5984</b>  <b>Nebraska City Station Unit 2 Air Preheater Baskets and                  Seals Replacement / SCR Catalyst Module Replacement</b>		DocuSigned by:  Steve Palmer Director Supply Chain Management  Compiled by and Certified Correct	
Anticipated Award Date September 22, 2022					
ENGINEER'S ESTIMATE  <u>\$2,400,000.00</u>					
<b>BID ITEM</b>		<b>BIDDER'S NAME &amp; ADDRESS</b>			
		IHI Energy Solutions Inc. 15377 Memorial Drive, Suite 300 Houston, TX 77079	TEIC Construction Services, inc. 170 Tucapau Rd Duncan, SC 29334	Total-Western, Inc. 8049 Somerset Blvd Paramount, CA 90723	SUPPLIER'S BID
		SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
<b>1. <u>Proposal Price(S)</u></b>  Lump sum firm price for removing and replacing NC2 Air Preheater Baskets and Seals  Lump sum firm price for removing and replacing SCR Catalyst Modules		<u>\$582,493.84</u>  <u>\$329,214.22 *</u>	<u>\$942,056.00</u>  <u>\$389,003.00</u>	<u>\$1,103,100.00</u>  <u>\$338,400.00</u>	Guaranteed Completion Date  April 22, 2023 1900 Hour  May 18, 2023 1900 Hour
<b>2. <u>Completion Guarantee(s)</u></b>  Complete Installation of SCR Catalyst Modules (top layer), seals and cover grates: April 22, 2023, 1900 hour  Complete Installation of NC2 Air Preheater Baskets and seals : May 18, 2023 1900 hour		Guaranteed Completion Date  April 22, 2023 1900 Hour  May 18, 2023 1900 Hour	Guaranteed Completion Date  April 22, 2023 1900 Hour  May 18, 2023 1900 Hour	Guaranteed Completion Date  April 22, 2023 1900 Hour  May 18, 2023 1900 Hour	Guaranteed Completion Date  April 22, 2023 1900 Hour  May 18, 2023 1900 Hour

\* The actual number read at the bid opening was  
 \$329,214.22.

<p align="center"><b>TABULATION OF BIDS</b>                  Opened at 2:30 p.m., C.D.T., Wednesday,                  August 17, 2022, in Omaha, Nebraska</p>		<p align="center"><b>REQUEST FOR PROPOSAL NO. 5984</b></p>		<p align="center">DocuSigned by:                    Steve Palmer                  Director                  C171422F76EE422....                  Supply Chain Management</p>	
<p align="center">Anticipated Award Date                  September 22, 2022</p>		<p align="center"><b>Nebraska City Station Unit 2 Air Preheater Baskets and                  Seals Replacement / SCR Catalyst Module Replacement</b></p>		<p align="center">Compiled by and Certified Correct                    Steve Palmer                  SEC5B88907EE4F8</p>	
<p align="center"><b>ENGINEER'S ESTIMATE</b>  <u>\$2,400,000.00</u></p>					
		<b>BIDDER'S NAME &amp; ADDRESS</b>			
<p align="center"><b>BID ITEM</b></p>		SouthernField EEC 227 Industrial Parkway Luvern, AL 36049	AirTek Construction, Inc. PO Box 388 Troy, AL 36081	Traylor Industrial 835 N Congress Ave Evanville, IN 47715	SUPPLIER'S BID
		SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID	SUPPLIER'S BID
<p><b>1.</b> <u>Proposal Price(S)</u></p>		Lump sum firm price for removing and replacing NC2 Air Preheater Baskets and Seals  Lump sum firm price for removing and replacing SCR Catalyst Modules	<u>\$1,599,875.00</u>  <u>\$406,565.00</u>	<u>\$1,691,005.00</u>  <u>\$498,345.00</u>	<u>\$1,778,121.00</u>  <u>\$171,575.00</u>
<p><b>2.</b> <u>Completion Guarantee(s)</u></p>		Complete Installation of SCR Catalyst Modules (top layer), seals and cover grates: April 22, 2023, 1900 hour  Complete Installation of NC2 Air Preheater Baskets and seals : May 18, 2023 1900 hour	<u>Guaranteed Completion Date</u>  <u>April 22, 2023 1900 Hour</u>	<u>Guaranteed Completion Date</u>  <u>April 22, 2023 1900 Hour</u>	<u>Guaranteed Completion Date</u>  <u>April 22, 2023</u>