



<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Thursday, November 16, 2023, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 6107 Spring 2024 Transmission Construction</p> <p align="right">Page 1 of 3</p>			<p>DocuSigned by:  C171422F76EE422... Director DocuSigned by:  8A15534EAB784CC... Supply Chain Management Compiled by and Certified Correct</p>		
<p align="center">Anticipated Award Date December 27, 2023</p>				<p align="center">BIDDER'S NAME & ADDRESS</p>		
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$1,682,999.00</p>				<p align="center">Altitude Energy 26400 I-76 Frontage Road PO Box 359 Keenesburg, CO 80643</p>	<p align="center">Brink Constructors 2950 North Plaza Drive Rapid City, SD 57702</p>	<p align="center">Flory Line Construction 2195 S. Sheridan Road Lennon, MI 48449</p>
<p align="center">BID ITEM</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>			
<p>1. Price Proposal: Lump sum firm price ("Contract Price") to perform all Work as specified. Total of all bid items from price quotation summary tab of "Attachment A" worksheet and reflected on page 25 of this RFP.</p>	<p align="center"><u>\$2,954,097.30</u></p>	<p align="center"><u>\$2,263,237.04</u></p>	<p align="center"><u>\$6,735,633.71</u></p>			
<p>2. Completion Guarantee(s):</p> <p>Start Installations: February 1, 2024</p> <hr/> <p>Complete all Installations: July 5, 2024</p> <hr/>	<p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>February 1, 2024</u></p> <p align="center"><u>July 5, 2024</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>February 1, 2024</u></p> <p align="center"><u>July 5, 2024</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p> <p align="center"><u>February 1, 2024</u></p> <p align="center"><u>July 5, 2024</u></p>			

<p align="center">TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Thursday, November 16, 2023, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 6107 Spring 2024 Transmission Construction</p> <p align="right">Page 2 of 3</p>			<p align="center">DocuSigned by: <i>Steven Palmer</i> <small>C171422F70EE422...</small> Director</p> <p align="center">DocuSigned by: Supply Chain Management <i>Pettina Anderson</i> <small>8A16634EAB784CC...</small> Compiled by and Certified Correct</p>
<p align="center">Anticipated Award Date December 27, 2023</p>				
<p align="center">ENGINEER'S ESTIMATE</p> <p align="center">\$1,682,999.00</p>				
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>			
	<p align="center">High Voltage PO Box 428 Vernal, UT 84078</p>	<p align="center">J.F. Electric, Inc. 100 Lakefron Parkway PO Box 570 Edwardsville, IL 62025</p>	<p align="center">The L.E. Myers Co 1405 Jackson Street Marshalltown, IA 50158</p>	
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	
<p>1. Price Proposal: Lump sum firm price ("Contract Price") to perform all Work as specified. Total of all bid items from price quotation summary tab of "Attachment A" worksheet and reflected on page 25 of this RFP.</p>	<p align="center"><u>\$1,312,715.25</u></p>	<p align="center"><u>\$2,163,468.30</u></p>	<p align="center"><u>\$1,751,842.89</u></p>	
<p>2. Completion Guarantee(s):</p>	<p align="center"><u>Guaranteed Completion Date</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p>	<p align="center"><u>Guaranteed Completion Date</u></p>	
<p>Start Installations: February 1, 2024</p>	<p align="center"><u>February 1, 2024</u></p>	<p align="center"><u>February 1, 2024</u></p>	<p align="center"><u>February 1, 2024</u></p>	
<p>Complete all Installations: July 5, 2024</p>	<p align="center"><u>July 5, 2024</u></p>	<p align="center"><u>July 5, 2024</u></p>	<p align="center"><u>July 5, 2024</u></p>	

<p>TABULATION OF BIDS Opened at 2:00 p.m., C.S.T., Thursday, November 16, 2023, in Omaha, Nebraska</p>	<p align="center">REQUEST FOR PROPOSAL NO. 6107 Spring 2024 Transmission Construction</p> <p align="right">Page 3 of 3</p>			<p align="right">DocuSigned by: <i>Steven Palmer</i> 617143257655422... DocuSigned by: Supply Chain Management <i>Pettina Anderson</i> 8A15534EAB784CC... Compiled by and Certified Correct</p>
<p align="center">Anticipated Award Date December 27, 2023</p>				
<p align="center">ENGINEER'S ESTIMATE \$1,682,999.00</p>				
<p align="center">BID ITEM</p>	<p align="center">BIDDER'S NAME & ADDRESS</p>			
	<p align="center">Ward Electric 9586 E. I-25 Frontage Road Suite B Longmont, CO 80504</p>	<p align="center">Watts Electric Co. 13351 Dover Street Waverly, NE 68462</p>		
	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	<p align="center">SUPPLIER'S BID</p>	
<p>1. Price Proposal: Lump sum firm price ("Contract Price") to perform all Work as specified. Total of all bid items from price quotation summary tab of "Attachment A" worksheet and reflected on page 25 of this RFP.</p>	<p align="center"><u>\$4,240,116.01</u></p>	<p align="center"><u>\$1,314,191.75</u></p>	<p align="center">\$ _____</p>	
<p>2. Completion Guarantee(s):</p> <p>Start Installations: February 1, 2024</p> <hr/> <p>Complete all Installations: July 5, 2024</p> <hr/>	<p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">February 1, 2024</p> <p align="center">July 5, 2024</p>	<p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">February 1, 2024</p> <p align="center">July 5, 2024</p>	<p align="center"><u>Guaranteed Completion Date</u></p> <p align="center">_____</p> <p align="center">_____</p>	